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Jerome Noble, Director avier NIGP

February 14, 2007

RE: RFPEGTRFP54472K-DJ
Design and Engineering Services for Marsh Creek Pump Station
Project No. 5231

Dear Proposers:
Attached is one (1) copy of Addendum 1, hereby made a part of the above
referenced Reguest for Proposal (RFP).

Except as provided herein, all terms and conditions in the RFP referenced above
remain unchangad and in full force and effect.

Sincerely,

Jonna ggfzém

Donna Jenking
Assistant Purchasing Agent
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Fage Two

This Addendum forms a part of the contract documents and modifies the original
RFF documents as noted below:

Corrections to Reguest for Proposal:

g
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o
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. Section 1.1, Paragraph 2 - delete “analyze current and future flow

conditions”.

in Paragraph 2 of Section 1.2 and Section 3.3, delete “submersible
oumps (preferred)” and replace with “two (2) submersible pumps with
variable frequency drives (VFD)". Also after sentence 1, add “The
pump station will be designed for a firm peak capacity of 4.5 MGD, with
provisions to add a third pump of equal size in the future.” Remainder
of paragraph shall remain as is.

Section 1.3, Paragraph 3 -~ add “A copy of a site plan of the original
Marsh Creek Wastewater Treatment Plant is available on the County’s
website. A full size hardcopy may be obtained by contacting Pamela
Cody at (404) 893-0880."

Section 2.5 - delete “a one (1) year term, with two (2), one (1) year
renewal options” and replace with “365 calendar days”.

Section 3.3, Paragraph 4 ~ delete “Decommissioning of” and replace
with “Decommissioning and demoiition plans for”.

Section 3.3, Paragraph 5 — delete “See Figure 1 of Section 9 for layout
of the existing Pump Station and abandoned WWTP.”

Section 3.3 — add the following statements to the end of this section:

“FIRM shall provide, at a minimum, the following services:

« Frepare design and demolition documents to provide for
construction of the new pump station as described in Sections
3.3.1 and 3.3.2 of this RFP.

¢ inciude and coordinate surveying activities to establish pertinent
topograshic features and confirm invert elevations.

+ include and coordinate all geotechnical activities necessary for
the design and construction of subgrade structures, and the
evaluation of existing soils as required.

s Prepare site plans for re-grading for re-grading all areas to be
affected by demolition and clearing activities.

+« Frepare and submit all permit documents necessary for
construction and demolition work, including but not limited to
erosion and sedimentation control documents.
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& Section 3.3.1, Paragraph 3 — delete “A subsurface geotechnical
investigation of the project sites” and replace with “A subsurface
gectechnical report”.

G Section 2.3.1, Paragraph 3 — add the following to the end of the listed
#ams: “A Phase 1 report under the allowance item of the same should
a Phase 1 assessment be required.”

10. Section 3.3.1, Paragraph 9 ~ delete “The FIRM must assist the County
in conducting public meetings” and replace with “The Firm must assist
the County in conducting one (1) public meeting”. The remainder shall
remain as is.

11.Section 3.3.5 — delete “Participate in any meetings requested by the
County.”

12 Secticn 3.5 - delete the Cost Proposal Summary Format and replace

with the attached Summary (Attachment A below). Note that a new
Section Vi is added for Phase 1 Environmental Assessment.

LGuesiions and Responses:

1. “The RFP does not indicate the size of the pump station contemplated
for design or a construction budget. The RFP does not reference
previous studies or current studies for the project and the justification
theraof”

Response — See Addendum No. 1 Corrections for size of pump station.

References to previous studies or current studies are not required at
this time.

2. “In the pre-proposal meeting this afternoon, a budget of $1,500,000
was stetad for this project. Is that $1,500,000 the estimated
engineering design fees for this project or is that the estimated
sonstruction cost for this project.”

Response - $1.5 million represents the preliminary total budget
{including engineering, construction and miscellaneous) for this project
nased on available funding. Selected Proposer will contribute to
updating the construction budget as required per Section 3.3.1 of this
REP.
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ATTACHMENT “A”
FOR ADDENDUM 1
Cost Proposal Summary Format
Sarvices Hours Total Amount, $

i. Preliminary Design®

i, Final Design”™

ill. Geotechnical Investigation

W. Surveving

V. Permitiing Fee Allowances (Fees
only)

5,000

Wi Phase 1 Environmental
Assassement Allowance

10,000

A Total LI HLIV,V&VI

Wil Construction Bidding Phase™

i
Vil Servicas During Construction®

B. Total Vi and Vil

iX. Post Construction and
Miscellanecus Services Allowance

10,000

C. TOTAL A, B, and IX

ACKNOWLEDGEMENT OF ADDENDUM NO. 1

The undersigned proposer acknowledges receipt of this addendum by returning
one (1) copy of this form with the proposal package to the Department of
Purchasing & Contract Compliance, Fulton County Public Safety Building, 130
Peachiree Straet, Suite 1168, Atlanta, Georgia 30335 by the RFP due date and
ime Monday, March 12, 2007, 11:00 A.M.

This is to acknowiedge receipt of Addendum No 1,

. 2007,

day of

Legal Name of Bidder

Signature of Authorized Representative

Title




